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S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

A C E LANDSCAPE
882 NORTH 400 EAST
AMERICAN FORK,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

30 - LANDSCAPING

1Mobilization012850010 30,000.00 24,000.0024,000.0030,000.00 24,000.00Lump 24,000.001
1Public Information Services013150010 5,000.00 1,000.001,000.005,000.00 2,500.00Lump 2,500.002
1Traffic Control015540005 12,500.00 10,500.0010,500.0012,500.00 7,400.00Lump 7,400.003
1Maintenance of Traffic01557000* 10,000.00 1,000.001,000.0010,000.00 8,600.00Lump 8,600.004

1354Silt Fence015710030 3,385.00 3,615.182.672.50 2,708.00ft 2.005
112Drop-Inlet Barrier01571007P 1,008.00 1,008.009.009.00 896.00ft 8.006

1Dust Control and Watering01572002P 6,000.00 3,500.003,500.006,000.00 3,500.00Lump 3,500.007
9815Weed Barrier02075004* 14,722.50 14,722.501.501.50 14,722.50sq yd 1.508

38Remove Tree022210050 3,800.00 4,180.00110.00100.00 7,030.00Each 185.009
300Remove Fence022210080 750.00 2,100.007.002.50 450.00ft 1.5010

1Clearing and Grubbing02231001* 7,875.00 5,500.005,500.007,875.00 29,500.00Lump 29,500.0011
40Rip Rap Swale02373003P 2,400.00 1,200.0030.0060.00 3,600.00cu yd 90.0012

534Untreated Base Course (Plan Quantity)027210020 16,020.00 15,486.0029.0030.00 19,224.00cu yd 36.0013
10390Concrete Mowstrip02771001* 83,120.00 81,873.207.888.00 72,730.00ft 7.0014

1Pressurized Irrigation System02812001* 50,000.00 81,999.0081,999.0050,000.00 60,000.00Lump 60,000.0015
2586 ft Chain Link Fence, Type I028210008 6,450.00 6,708.0026.0025.00 6,708.00ft 26.0016
17Wood Fiber Mulch029110015 2,550.00 1,020.0060.00150.00 1,785.001000sqft 105.0017

12651Wood Mulch02911002* 60,092.25 51,869.104.104.75 6,325.50sq yd 0.5018
686Rock Mulch Type 102913000* 36,529.50 30,184.0044.0053.25 36,358.00cu yd 53.0019
626Rock Mulch Type 202913001* 29,735.00 19,118.0430.5447.50 28,170.00cu yd 45.0020
17Broadcast Seed029220040 1,190.00 850.0050.0070.00 1,785.001000sqft 105.0021

1996Plant - No. 1 Container02932003* 24,950.00 15,968.008.0012.50 21,457.00Each 10.7522
594Plant - No. 5 Container02932005* 16,335.00 14,143.1423.8127.50 17,820.00Each 30.0023
111Plant - 2 inch Caliper02932008* 24,975.00 22,089.00199.00225.00 27,750.00Each 250.0024
13Plant - 2 1/2 inch Caliper02932009* 3,900.00 3,887.00299.00300.00 3,835.00Each 295.0025
29Plant - 6 ft02932011* 6,525.00 10,121.00349.00225.00 8,845.00Each 305.0026
20Plant - 8 ft02932012* 6,000.00 5,980.00299.00300.00 7,000.00Each 350.0027
4Landscape Boulder02934000* 1,000.00 1,300.00325.00250.00 1,100.00Each 275.0028
1Vegetation Establishment Period02936001* 10,000.00 600.00600.0010,000.00 4,000.00Lump 4,000.0029

                                                                                          Subtotal 476,812.25 435,521.16 429,799.00

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 4,500.004,500.0030,000.00 22,000.00Lump 22,000.0030
1Public Information Services013150010 5,000.00 550.00550.005,000.00 2,500.00Lump 2,500.0031
1Traffic Control015540005 12,500.00 11,000.0011,000.0012,500.00 7,500.00Lump 7,500.0032
1Maintenance of Traffic01557000* 10,000.00 1,000.001,000.0010,000.00 8,250.00Lump 8,250.0033

1143Silt Fence015710030 2,857.50 3,051.812.672.50 2,286.00ft 2.0034
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S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

A C E LANDSCAPE
882 NORTH 400 EAST
AMERICAN FORK,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

112Drop-Inlet Barrier01571007P 1,008.00 2,240.0020.009.00 896.00ft 8.0035
1Dust Control and Watering01572002P 6,000.00 2,000.002,000.006,000.00 2,700.00Lump 2,700.0036

11917Weed Barrier02075004* 17,875.50 18,113.841.521.50 17,875.50sq yd 1.5037
1Water Meter, Contractor Furnished020820010 4,000.00 5,000.005,000.004,000.00 5,000.00Each 5,000.0038

76Remove Tree022210050 7,600.00 9,120.00120.00100.00 14,288.00Each 188.0039
1Clearing and Grubbing02231001* 6,000.00 15,500.0015,500.006,000.00 27,000.00Lump 27,000.0040

478Untreated Base Course (Plan Quantity)027210020 14,340.00 14,818.0031.0030.00 17,208.00cu yd 36.0041
10083Concrete Mowstrip02771001* 80,664.00 78,849.067.828.00 70,581.00ft 7.0042

1Pressurized Irrigation System02812001* 90,000.00 51,750.0051,750.0090,000.00 57,000.00Lump 57,000.0043
1Wood Fiber Mulch029110015 200.00 100.00100.00200.00 150.001000sqft 150.0044

11614Wood Mulch02911002* 55,166.50 47,617.404.104.75 5,807.00sq yd 0.5045
1141Rock Mulch Type 102913000* 60,758.25 51,345.0045.0053.25 60,473.00cu yd 53.0046
558Rock Mulch Type 202913001* 26,505.00 17,041.3230.5447.50 23,994.00cu yd 43.0047

1Broadcast Seed029220040 100.00 100.00100.00100.00 250.001000sqft 250.0048
2063Plant - No. 1 Container02932003* 25,787.50 16,504.008.0012.50 22,177.25Each 10.7549
549Plant - No. 5 Container02932005* 15,097.50 13,620.6924.8127.50 16,470.00Each 30.0050
115Plant - 2 inch Caliper02932008* 25,875.00 22,885.00199.00225.00 28,750.00Each 250.0051
14Plant - 2 1/2 inch Caliper02932009* 4,200.00 4,186.00299.00300.00 4,200.00Each 300.0052
18Plant - 6 ft02932011* 4,050.00 6,282.00349.00225.00 5,490.00Each 305.0053
25Plant - 8 ft02932012* 7,500.00 7,475.00299.00300.00 8,750.00Each 350.0054
4Landscape Boulder02934000* 1,000.00 1,300.00325.00250.00 1,100.00Each 275.0055
1Vegetation Establishment Period02936001* 8,250.00 400.00400.008,250.00 4,000.00Lump 4,000.0056

                                                                                          Subtotal 522,334.75 406,349.12 436,695.75

Total: 999,147.00 841,870.28 866,494.75

Percent of Engineer's Estimate: 86.72 %84.26 %
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BECO CONSTRUCTION CO, INC.
P.O. BOX 1768
IDAHO FALLS,ID 83403

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

INTERMOUNTAIN PLANTINGS INC
579 W 14600 S
BLUFFDALE,UT 84065

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 9,500.009,500.0030,000.00 7,600.00Lump 7,600.001
1Public Information Services013150010 5,000.00 2,812.502,812.505,000.00 2,900.00Lump 2,900.002
1Traffic Control015540005 12,500.00 6,004.696,004.6912,500.00 23,500.00Lump 23,500.003
1Maintenance of Traffic01557000* 10,000.00 6,004.696,004.6910,000.00 5,500.00Lump 5,500.004

1354Silt Fence015710030 3,385.00 2,708.002.002.50 7,853.20ft 5.805
112Drop-Inlet Barrier01571007P 1,008.00 924.008.259.00 1,232.00ft 11.006

1Dust Control and Watering01572002P 6,000.00 1,000.001,000.006,000.00 2,070.00Lump 2,070.007
9815Weed Barrier02075004* 14,722.50 19,433.701.981.50 16,685.50sq yd 1.708

38Remove Tree022210050 3,800.00 3,800.00100.00100.00 1,140.00Each 30.009
300Remove Fence022210080 750.00 900.003.002.50 1,500.00ft 5.0010

1Clearing and Grubbing02231001* 7,875.00 25,300.7325,300.737,875.00 7,780.00Lump 7,780.0011
40Rip Rap Swale02373003P 2,400.00 2,600.0065.0060.00 3,016.00cu yd 75.4012

534Untreated Base Course (Plan Quantity)027210020 16,020.00 20,692.5038.7530.00 29,743.80cu yd 55.7013
10390Concrete Mowstrip02771001* 83,120.00 103,900.0010.008.00 67,535.00ft 6.5014

1Pressurized Irrigation System02812001* 50,000.00 76,500.0076,500.0050,000.00 75,336.00Lump 75,336.0015
2586 ft Chain Link Fence, Type I028210008 6,450.00 5,317.3820.6125.00 7,327.20ft 28.4016
17Wood Fiber Mulch029110015 2,550.00 1,700.00100.00150.00 1,972.001000sqft 116.0017

12651Wood Mulch02911002* 60,092.25 63,255.005.004.75 97,412.70sq yd 7.7018
686Rock Mulch Type 102913000* 36,529.50 41,160.0060.0053.25 51,724.40cu yd 75.4019
626Rock Mulch Type 202913001* 29,735.00 40,690.0065.0047.50 43,569.60cu yd 69.6020
17Broadcast Seed029220040 1,190.00 1,700.00100.0070.00 977.501000sqft 57.5021

1996Plant - No. 1 Container02932003* 24,950.00 17,624.688.8312.50 29,940.00Each 15.0022
594Plant - No. 5 Container02932005* 16,335.00 14,891.5825.0727.50 17,226.00Each 29.0023
111Plant - 2 inch Caliper02932008* 24,975.00 26,324.76237.16225.00 26,418.00Each 238.0024
13Plant - 2 1/2 inch Caliper02932009* 3,900.00 3,575.00275.00300.00 3,900.00Each 300.0025
29Plant - 6 ft02932011* 6,525.00 7,975.00275.00225.00 8,062.00Each 278.0026
20Plant - 8 ft02932012* 6,000.00 4,500.00225.00300.00 6,720.00Each 336.0027
4Landscape Boulder02934000* 1,000.00 1,000.00250.00250.00 580.00Each 145.0028
1Vegetation Establishment Period02936001* 10,000.00 5,345.005,345.0010,000.00 2,000.00Lump 2,000.0029

                                                                                          Subtotal 476,812.25 517,139.21 551,220.90

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 9,500.009,500.0030,000.00 7,010.00Lump 7,010.0030
1Public Information Services013150010 5,000.00 2,812.502,812.505,000.00 2,900.00Lump 2,900.0031
1Traffic Control015540005 12,500.00 6,004.696,004.6912,500.00 23,500.00Lump 23,500.0032
1Maintenance of Traffic01557000* 10,000.00 6,004.696,004.6910,000.00 5,500.00Lump 5,500.0033

1143Silt Fence015710030 2,857.50 2,286.002.002.50 6,572.25ft 5.7534
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BECO CONSTRUCTION CO, INC.
P.O. BOX 1768
IDAHO FALLS,ID 83403

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

INTERMOUNTAIN PLANTINGS INC
579 W 14600 S
BLUFFDALE,UT 84065

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

112Drop-Inlet Barrier01571007P 1,008.00 924.008.259.00 1,232.00ft 11.0035
1Dust Control and Watering01572002P 6,000.00 1,000.001,000.006,000.00 2,000.00Lump 2,000.0036

11917Weed Barrier02075004* 17,875.50 23,595.661.981.50 20,258.90sq yd 1.7037
1Water Meter, Contractor Furnished020820010 4,000.00 3,800.003,800.004,000.00 1,500.00Each 1,500.0038

76Remove Tree022210050 7,600.00 7,600.00100.00100.00 2,204.00Each 29.0039
1Clearing and Grubbing02231001* 6,000.00 27,617.0827,617.086,000.00 11,700.00Lump 11,700.0040

478Untreated Base Course (Plan Quantity)027210020 14,340.00 17,729.0237.0930.00 26,624.60cu yd 55.7041
10083Concrete Mowstrip02771001* 80,664.00 100,830.0010.008.00 65,539.50ft 6.5042

1Pressurized Irrigation System02812001* 90,000.00 94,250.0094,250.0090,000.00 75,500.00Lump 75,500.0043
1Wood Fiber Mulch029110015 200.00 100.00100.00200.00 116.001000sqft 116.0044

11614Wood Mulch02911002* 55,166.50 58,070.005.004.75 89,427.80sq yd 7.7045
1141Rock Mulch Type 102913000* 60,758.25 68,460.0060.0053.25 86,031.40cu yd 75.4046
558Rock Mulch Type 202913001* 26,505.00 36,270.0065.0047.50 38,502.00cu yd 69.0047

1Broadcast Seed029220040 100.00 100.00100.00100.00 57.501000sqft 57.5048
2063Plant - No. 1 Container02932003* 25,787.50 16,751.568.1212.50 30,945.00Each 15.0049
549Plant - No. 5 Container02932005* 15,097.50 14,581.4426.5627.50 15,921.00Each 29.0050
115Plant - 2 inch Caliper02932008* 25,875.00 26,400.55229.57225.00 27,370.00Each 238.0051
14Plant - 2 1/2 inch Caliper02932009* 4,200.00 3,850.00275.00300.00 4,200.00Each 300.0052
18Plant - 6 ft02932011* 4,050.00 4,500.00250.00225.00 5,004.00Each 278.0053
25Plant - 8 ft02932012* 7,500.00 5,625.00225.00300.00 8,400.00Each 336.0054
4Landscape Boulder02934000* 1,000.00 1,000.00250.00250.00 576.00Each 144.0055
1Vegetation Establishment Period02936001* 8,250.00 5,435.005,435.008,250.00 2,000.00Lump 2,000.0056

                                                                                          Subtotal 522,334.75 545,097.19 560,591.95

Total: 999,147.00 1,062,236.40 1,111,812.85

Percent of Engineer's Estimate: 111.28 %106.31 %
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HIDDEN PEAK ELECTRIC CO., INC.
4586 S. CHERRY ST, UNIT A
MURRAY,UT 84123

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

VALLEYCREST LANDSCAPE 
DEVELOPMENT INC
9133 S Monroe St
Suite D
Sandy,UT 84070

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 14,521.0014,521.0030,000.00 53,384.34Lump 53,384.341
1Public Information Services013150010 5,000.00 25,048.0025,048.005,000.00 594.93Lump 594.932
1Traffic Control015540005 12,500.00 13,710.0013,710.0012,500.00 22,555.47Lump 22,555.473
1Maintenance of Traffic01557000* 10,000.00 13,710.0013,710.0010,000.00 8,016.20Lump 8,016.204

1354Silt Fence015710030 3,385.00 961.340.712.50 2,261.18ft 1.675
112Drop-Inlet Barrier01571007P 1,008.00 656.325.869.00 1,075.20ft 9.606

1Dust Control and Watering01572002P 6,000.00 4,877.004,877.006,000.00 1,818.88Lump 1,818.887
9815Weed Barrier02075004* 14,722.50 12,955.801.321.50 14,329.90sq yd 1.468

38Remove Tree022210050 3,800.00 1,583.4641.67100.00 998.26Each 26.279
300Remove Fence022210080 750.00 711.002.372.50 1,272.00ft 4.2410

1Clearing and Grubbing02231001* 7,875.00 18,481.0018,481.007,875.00 17,118.79Lump 17,118.7911
40Rip Rap Swale02373003P 2,400.00 661.2016.5360.00 2,627.20cu yd 65.6812

534Untreated Base Course (Plan Quantity)027210020 16,020.00 15,630.1829.2730.00 25,899.00cu yd 48.5013
10390Concrete Mowstrip02771001* 83,120.00 103,692.209.988.00 76,678.20ft 7.3814

1Pressurized Irrigation System02812001* 50,000.00 87,714.0087,714.0050,000.00 62,483.52Lump 62,483.5215
2586 ft Chain Link Fence, Type I028210008 6,450.00 5,828.2222.5925.00 6,382.92ft 24.7416
17Wood Fiber Mulch029110015 2,550.00 1,360.0080.00150.00 1,717.851000sqft 101.0517

12651Wood Mulch02911002* 60,092.25 60,218.764.764.75 77,424.12sq yd 6.1218
686Rock Mulch Type 102913000* 36,529.50 55,401.3680.7653.25 45,056.48cu yd 65.6819
626Rock Mulch Type 202913001* 29,735.00 18,898.9430.1947.50 37,954.38cu yd 60.6320
17Broadcast Seed029220040 1,190.00 1,020.0060.0070.00 858.841000sqft 50.5221

1996Plant - No. 1 Container02932003* 24,950.00 18,223.489.1312.50 26,227.44Each 13.1422
594Plant - No. 5 Container02932005* 16,335.00 16,643.8828.0227.50 15,004.44Each 25.2623
111Plant - 2 inch Caliper02932008* 24,975.00 27,084.00244.00225.00 22,993.65Each 207.1524
13Plant - 2 1/2 inch Caliper02932009* 3,900.00 3,679.00283.00300.00 3,415.49Each 262.7325
29Plant - 6 ft02932011* 6,525.00 5,916.00204.00225.00 7,033.08Each 242.5226
20Plant - 8 ft02932012* 6,000.00 5,720.00286.00300.00 5,860.80Each 293.0427
4Landscape Boulder02934000* 1,000.00 1,132.00283.00250.00 505.24Each 126.3128
1Vegetation Establishment Period02936001* 10,000.00 3,056.003,056.0010,000.00 1,768.35Lump 1,768.3529

                                                                                          Subtotal 476,812.25 539,094.14 543,316.15

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 14,008.0014,008.0030,000.00 41,903.78Lump 41,903.7830
1Public Information Services013150010 5,000.00 24,065.0024,065.005,000.00 594.93Lump 594.9331
1Traffic Control015540005 12,500.00 13,710.0013,710.0012,500.00 22,555.47Lump 22,555.4732
1Maintenance of Traffic01557000* 10,000.00 13,710.0013,710.0010,000.00 8,016.20Lump 8,016.2033

1143Silt Fence015710030 2,857.50 811.530.712.50 1,908.81ft 1.6734
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HIDDEN PEAK ELECTRIC CO., INC.
4586 S. CHERRY ST, UNIT A
MURRAY,UT 84123

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

VALLEYCREST LANDSCAPE 
DEVELOPMENT INC
9133 S Monroe St
Suite D
Sandy,UT 84070

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

112Drop-Inlet Barrier01571007P 1,008.00 656.325.869.00 1,075.20ft 9.6035
1Dust Control and Watering01572002P 6,000.00 4,877.004,877.006,000.00 1,768.35Lump 1,768.3536

11917Weed Barrier02075004* 17,875.50 15,730.441.321.50 17,398.82sq yd 1.4637
1Water Meter, Contractor Furnished020820010 4,000.00 2,239.002,239.004,000.00 5,052.44Each 5,052.4438

76Remove Tree022210050 7,600.00 3,166.9241.67100.00 1,996.52Each 26.2739
1Clearing and Grubbing02231001* 6,000.00 18,178.0018,178.006,000.00 25,741.97Lump 25,741.9740

478Untreated Base Course (Plan Quantity)027210020 14,340.00 13,991.0629.2730.00 23,183.00cu yd 48.5041
10083Concrete Mowstrip02771001* 80,664.00 100,628.349.988.00 74,412.54ft 7.3842

1Pressurized Irrigation System02812001* 90,000.00 110,212.00110,212.0090,000.00 97,865.75Lump 97,865.7543
1Wood Fiber Mulch029110015 200.00 80.0080.00200.00 101.051000sqft 101.0544

11614Wood Mulch02911002* 55,166.50 55,282.644.764.75 71,077.68sq yd 6.1245
1141Rock Mulch Type 102913000* 60,758.25 92,147.1680.7653.25 74,940.88cu yd 65.6846
558Rock Mulch Type 202913001* 26,505.00 16,846.0230.1947.50 33,831.54cu yd 60.6347

1Broadcast Seed029220040 100.00 60.0060.00100.00 50.521000sqft 50.5248
2063Plant - No. 1 Container02932003* 25,787.50 18,835.199.1312.50 27,107.82Each 13.1449
549Plant - No. 5 Container02932005* 15,097.50 15,382.9828.0227.50 13,867.74Each 25.2650
115Plant - 2 inch Caliper02932008* 25,875.00 28,060.00244.00225.00 23,822.25Each 207.1551
14Plant - 2 1/2 inch Caliper02932009* 4,200.00 3,962.00283.00300.00 3,678.22Each 262.7352
18Plant - 6 ft02932011* 4,050.00 3,672.00204.00225.00 4,365.36Each 242.5253
25Plant - 8 ft02932012* 7,500.00 7,150.00286.00300.00 7,326.00Each 293.0454
4Landscape Boulder02934000* 1,000.00 1,132.00283.00250.00 505.24Each 126.3155
1Vegetation Establishment Period02936001* 8,250.00 2,586.002,586.008,250.00 1,768.35Lump 1,768.3556

                                                                                          Subtotal 522,334.75 581,179.60 585,916.43

Total: 999,147.00 1,120,273.74 1,129,232.58

Percent of Engineer's Estimate: 113.02 %112.12 %
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RBI INC
12712 SOUTH 125 EAST
DRAPER,UT 84020

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

CODY EKKER CONSTRUCTION INC
412 E. 3200 N.
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 22,000.0022,000.0030,000.00 22,000.00Lump 22,000.001
1Public Information Services013150010 5,000.00 2,000.002,000.005,000.00 2,700.00Lump 2,700.002
1Traffic Control015540005 12,500.00 8,955.008,955.0012,500.00 8,800.00Lump 8,800.003
1Maintenance of Traffic01557000* 10,000.00 8,726.008,726.0010,000.00 8,500.00Lump 8,500.004

1354Silt Fence015710030 3,385.00 7,447.005.502.50 2,843.40ft 2.105
112Drop-Inlet Barrier01571007P 1,008.00 1,176.0010.509.00 772.80ft 6.906

1Dust Control and Watering01572002P 6,000.00 2,000.002,000.006,000.00 7,700.00Lump 7,700.007
9815Weed Barrier02075004* 14,722.50 15,704.001.601.50 16,685.50sq yd 1.708

38Remove Tree022210050 3,800.00 1,140.0030.00100.00 3,572.00Each 94.009
300Remove Fence022210080 750.00 1,425.004.752.50 825.00ft 2.7510

1Clearing and Grubbing02231001* 7,875.00 7,350.007,350.007,875.00 48,400.00Lump 48,400.0011
40Rip Rap Swale02373003P 2,400.00 2,840.0071.0060.00 1,660.00cu yd 41.5012

534Untreated Base Course (Plan Quantity)027210020 16,020.00 27,768.0052.0030.00 21,360.00cu yd 40.0013
10390Concrete Mowstrip02771001* 83,120.00 83,639.508.058.00 100,263.50ft 9.6514

1Pressurized Irrigation System02812001* 50,000.00 68,000.0068,000.0050,000.00 65,000.00Lump 65,000.0015
2586 ft Chain Link Fence, Type I028210008 6,450.00 6,450.0025.0025.00 6,579.00ft 25.5016
17Wood Fiber Mulch029110015 2,550.00 1,870.00110.00150.00 595.001000sqft 35.0017

12651Wood Mulch02911002* 60,092.25 91,719.757.254.75 60,092.25sq yd 4.7518
686Rock Mulch Type 102913000* 36,529.50 48,706.0071.0053.25 41,160.00cu yd 60.0019
626Rock Mulch Type 202913001* 29,735.00 40,690.0065.0047.50 31,926.00cu yd 51.0020
17Broadcast Seed029220040 1,190.00 935.0055.0070.00 255.001000sqft 15.0021

1996Plant - No. 1 Container02932003* 24,950.00 27,944.0014.0012.50 21,756.40Each 10.9022
594Plant - No. 5 Container02932005* 16,335.00 16,632.0028.0027.50 19,423.80Each 32.7023
111Plant - 2 inch Caliper02932008* 24,975.00 24,975.00225.00225.00 31,302.00Each 282.0024
13Plant - 2 1/2 inch Caliper02932009* 3,900.00 3,705.00285.00300.00 4,147.00Each 319.0025
29Plant - 6 ft02932011* 6,525.00 7,685.00265.00225.00 8,555.00Each 295.0026
20Plant - 8 ft02932012* 6,000.00 6,400.00320.00300.00 6,600.00Each 330.0027
4Landscape Boulder02934000* 1,000.00 560.00140.00250.00 680.00Each 170.0028
1Vegetation Establishment Period02936001* 10,000.00 2,000.002,000.0010,000.00 3,200.00Lump 3,200.0029

                                                                                          Subtotal 476,812.25 540,442.25 547,353.65

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 25,000.0025,000.0030,000.00 22,000.00Lump 22,000.0030
1Public Information Services013150010 5,000.00 2,000.002,000.005,000.00 2,700.00Lump 2,700.0031
1Traffic Control015540005 12,500.00 8,995.008,995.0012,500.00 8,800.00Lump 8,800.0032
1Maintenance of Traffic01557000* 10,000.00 8,500.008,500.0010,000.00 8,500.00Lump 8,500.0033

1143Silt Fence015710030 2,857.50 6,286.505.502.50 2,400.30ft 2.1034
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RBI INC
12712 SOUTH 125 EAST
DRAPER,UT 84020

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

CODY EKKER CONSTRUCTION INC
412 E. 3200 N.
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

112Drop-Inlet Barrier01571007P 1,008.00 1,176.0010.509.00 772.80ft 6.9035
1Dust Control and Watering01572002P 6,000.00 2,000.002,000.006,000.00 7,700.00Lump 7,700.0036

11917Weed Barrier02075004* 17,875.50 19,663.051.651.50 20,258.90sq yd 1.7037
1Water Meter, Contractor Furnished020820010 4,000.00 2,000.002,000.004,000.00 3,700.00Each 3,700.0038

76Remove Tree022210050 7,600.00 2,280.0030.00100.00 7,144.00Each 94.0039
1Clearing and Grubbing02231001* 6,000.00 11,500.0011,500.006,000.00 45,500.00Lump 45,500.0040

478Untreated Base Course (Plan Quantity)027210020 14,340.00 25,812.0054.0030.00 20,076.00cu yd 42.0041
10083Concrete Mowstrip02771001* 80,664.00 81,168.158.058.00 97,200.12ft 9.6442

1Pressurized Irrigation System02812001* 90,000.00 106,000.00106,000.0090,000.00 105,500.00Lump 105,500.0043
1Wood Fiber Mulch029110015 200.00 110.00110.00200.00 550.001000sqft 550.0044

11614Wood Mulch02911002* 55,166.50 84,201.507.254.75 55,166.50sq yd 4.7545
1141Rock Mulch Type 102913000* 60,758.25 79,870.0070.0053.25 68,460.00cu yd 60.0046
558Rock Mulch Type 202913001* 26,505.00 36,270.0065.0047.50 27,900.00cu yd 50.0047

1Broadcast Seed029220040 100.00 55.0055.00100.00 100.001000sqft 100.0048
2063Plant - No. 1 Container02932003* 25,787.50 29,913.5014.5012.50 22,486.70Each 10.9049
549Plant - No. 5 Container02932005* 15,097.50 15,372.0028.0027.50 18,007.20Each 32.8050
115Plant - 2 inch Caliper02932008* 25,875.00 25,875.00225.00225.00 33,350.00Each 290.0051
14Plant - 2 1/2 inch Caliper02932009* 4,200.00 3,990.00285.00300.00 4,550.00Each 325.0052
18Plant - 6 ft02932011* 4,050.00 4,950.00275.00225.00 5,472.00Each 304.0053
25Plant - 8 ft02932012* 7,500.00 8,250.00330.00300.00 8,375.00Each 335.0054
4Landscape Boulder02934000* 1,000.00 560.00140.00250.00 680.00Each 170.0055
1Vegetation Establishment Period02936001* 8,250.00 2,000.002,000.008,250.00 3,200.00Lump 3,200.0056

                                                                                          Subtotal 522,334.75 593,797.70 600,549.52

Total: 999,147.00 1,134,239.95 1,147,903.17

Percent of Engineer's Estimate: 114.89 %113.52 %
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GEL INC
1107 QUAIL VALLEY DR.
PROVO,UT 84604

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

HADCO CONSTRUCTION
1850 N. 1450 W. P O BOX 437
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 8,899.008,899.0030,000.00 30,000.00Lump 30,000.001
1Public Information Services013150010 5,000.00 11,111.1211,111.125,000.00 1,500.00Lump 1,500.002
1Traffic Control015540005 12,500.00 10,948.4510,948.4512,500.00 12,769.00Lump 12,769.003
1Maintenance of Traffic01557000* 10,000.00 10,106.2310,106.2310,000.00 9,519.00Lump 9,519.004

1354Silt Fence015710030 3,385.00 4,129.703.052.50 3,385.00ft 2.505
112Drop-Inlet Barrier01571007P 1,008.00 1,008.009.009.00 560.00ft 5.006

1Dust Control and Watering01572002P 6,000.00 1,916.481,916.486,000.00 3,500.00Lump 3,500.007
9815Weed Barrier02075004* 14,722.50 20,807.802.121.50 2,846.35sq yd 0.298

38Remove Tree022210050 3,800.00 1,055.6427.78100.00 1,330.00Each 35.009
300Remove Fence022210080 750.00 1,335.004.452.50 375.00ft 1.2510

1Clearing and Grubbing02231001* 7,875.00 7,720.007,720.007,875.00 15,420.00Lump 15,420.0011
40Rip Rap Swale02373003P 2,400.00 2,066.0051.6560.00 2,600.00cu yd 65.0012

534Untreated Base Course (Plan Quantity)027210020 16,020.00 19,827.4237.1330.00 7,823.10cu yd 14.6513
10390Concrete Mowstrip02771001* 83,120.00 63,586.806.128.00 143,382.00ft 13.8014

1Pressurized Irrigation System02812001* 50,000.00 126,421.05126,421.0550,000.00 68,774.32Lump 68,774.3215
2586 ft Chain Link Fence, Type I028210008 6,450.00 6,790.5626.3225.00 6,297.78ft 24.4116
17Wood Fiber Mulch029110015 2,550.00 765.0045.00150.00 1,615.001000sqft 95.0017

12651Wood Mulch02911002* 60,092.25 81,978.486.484.75 84,255.66sq yd 6.6618
686Rock Mulch Type 102913000* 36,529.50 61,691.9889.9353.25 59,682.00cu yd 87.0019
626Rock Mulch Type 202913001* 29,735.00 44,057.8870.3847.50 34,430.00cu yd 55.0020
17Broadcast Seed029220040 1,190.00 1,530.0090.0070.00 1,530.001000sqft 90.0021

1996Plant - No. 1 Container02932003* 24,950.00 20,059.8010.0512.50 23,952.00Each 12.0022
594Plant - No. 5 Container02932005* 16,335.00 21,401.8236.0327.50 26,730.00Each 45.0023
111Plant - 2 inch Caliper02932008* 24,975.00 34,100.31307.21225.00 31,080.00Each 280.0024
13Plant - 2 1/2 inch Caliper02932009* 3,900.00 5,010.33385.41300.00 4,225.00Each 325.0025
29Plant - 6 ft02932011* 6,525.00 6,479.47223.43225.00 6,960.00Each 240.0026
20Plant - 8 ft02932012* 6,000.00 6,702.80335.14300.00 6,500.00Each 325.0027
4Landscape Boulder02934000* 1,000.00 513.88128.47250.00 1,800.00Each 450.0028
1Vegetation Establishment Period02936001* 10,000.00 5,585.535,585.5310,000.00 3,000.00Lump 3,000.0029

                                                                                          Subtotal 476,812.25 587,606.53 595,841.21

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 8,899.008,899.0030,000.00 30,000.00Lump 30,000.0030
1Public Information Services013150010 5,000.00 11,111.1211,111.125,000.00 1,500.00Lump 1,500.0031
1Traffic Control015540005 12,500.00 10,948.4510,948.4512,500.00 9,320.00Lump 9,320.0032
1Maintenance of Traffic01557000* 10,000.00 10,106.2310,106.2310,000.00 26,400.00Lump 26,400.0033

1143Silt Fence015710030 2,857.50 3,486.153.052.50 2,857.50ft 2.5034
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GEL INC
1107 QUAIL VALLEY DR.
PROVO,UT 84604

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

HADCO CONSTRUCTION
1850 N. 1450 W. P O BOX 437
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

112Drop-Inlet Barrier01571007P 1,008.00 1,008.009.009.00 560.00ft 5.0035
1Dust Control and Watering01572002P 6,000.00 1,913.481,913.486,000.00 3,500.00Lump 3,500.0036

11917Weed Barrier02075004* 17,875.50 25,264.042.121.50 3,455.93sq yd 0.2937
1Water Meter, Contractor Furnished020820010 4,000.00 1,388.891,388.894,000.00 7,500.00Each 7,500.0038

76Remove Tree022210050 7,600.00 2,111.2827.78100.00 2,660.00Each 35.0039
1Clearing and Grubbing02231001* 6,000.00 6,505.966,505.966,000.00 11,820.00Lump 11,820.0040

478Untreated Base Course (Plan Quantity)027210020 14,340.00 17,748.1437.1330.00 7,002.70cu yd 14.6541
10083Concrete Mowstrip02771001* 80,664.00 61,707.966.128.00 139,246.23ft 13.8142

1Pressurized Irrigation System02812001* 90,000.00 84,210.5384,210.5390,000.00 77,572.00Lump 77,572.0043
1Wood Fiber Mulch029110015 200.00 45.0045.00200.00 115.001000sqft 115.0044

11614Wood Mulch02911002* 55,166.50 75,258.726.484.75 77,349.24sq yd 6.6645
1141Rock Mulch Type 102913000* 60,758.25 102,610.1389.9353.25 99,267.00cu yd 87.0046
558Rock Mulch Type 202913001* 26,505.00 39,272.0470.3847.50 30,690.00cu yd 55.0047

1Broadcast Seed029220040 100.00 90.0090.00100.00 90.001000sqft 90.0048
2063Plant - No. 1 Container02932003* 25,787.50 20,733.1510.0512.50 24,756.00Each 12.0049
549Plant - No. 5 Container02932005* 15,097.50 19,780.4736.0327.50 24,705.00Each 45.0050
115Plant - 2 inch Caliper02932008* 25,875.00 35,329.15307.21225.00 32,200.00Each 280.0051
14Plant - 2 1/2 inch Caliper02932009* 4,200.00 5,395.74385.41300.00 4,550.00Each 325.0052
18Plant - 6 ft02932011* 4,050.00 4,021.74223.43225.00 4,320.00Each 240.0053
25Plant - 8 ft02932012* 7,500.00 8,378.50335.14300.00 8,750.00Each 350.0054
4Landscape Boulder02934000* 1,000.00 513.92128.48250.00 1,800.00Each 450.0055
1Vegetation Establishment Period02936001* 8,250.00 5,585.535,585.538,250.00 3,000.00Lump 3,000.0056

                                                                                          Subtotal 522,334.75 563,423.32 634,986.60

Total: 999,147.00 1,151,029.85 1,230,827.81

Percent of Engineer's Estimate: 123.19 %115.20 %
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Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 21,000.0021,000.0030,000.00Lump1
1Public Information Services013150010 5,000.00 6,500.006,500.005,000.00Lump2
1Traffic Control015540005 12,500.00 10,500.0010,500.0012,500.00Lump3
1Maintenance of Traffic01557000* 10,000.00 6,500.006,500.0010,000.00Lump4

1354Silt Fence015710030 3,385.00 6,770.005.002.50ft5
112Drop-Inlet Barrier01571007P 1,008.00 1,120.0010.009.00ft6

1Dust Control and Watering01572002P 6,000.00 5,000.005,000.006,000.00Lump7
9815Weed Barrier02075004* 14,722.50 14,722.501.501.50sq yd8

38Remove Tree022210050 3,800.00 9,880.00260.00100.00Each9
300Remove Fence022210080 750.00 600.002.002.50ft10

1Clearing and Grubbing02231001* 7,875.00 15,000.0015,000.007,875.00Lump11
40Rip Rap Swale02373003P 2,400.00 4,000.00100.0060.00cu yd12

534Untreated Base Course (Plan Quantity)027210020 16,020.00 21,360.0040.0030.00cu yd13
10390Concrete Mowstrip02771001* 83,120.00 114,290.0011.008.00ft14

1Pressurized Irrigation System02812001* 50,000.00 102,000.00102,000.0050,000.00Lump15
2586 ft Chain Link Fence, Type I028210008 6,450.00 6,708.0026.0025.00ft16
17Wood Fiber Mulch029110015 2,550.00 1,785.00105.00150.001000sqft17

12651Wood Mulch02911002* 60,092.25 88,557.007.004.75sq yd18
686Rock Mulch Type 102913000* 36,529.50 60,368.0088.0053.25cu yd19
626Rock Mulch Type 202913001* 29,735.00 55,088.0088.0047.50cu yd20
17Broadcast Seed029220040 1,190.00 901.0053.0070.001000sqft21

1996Plant - No. 1 Container02932003* 24,950.00 27,944.0014.0012.50Each22
594Plant - No. 5 Container02932005* 16,335.00 16,632.0028.0027.50Each23
111Plant - 2 inch Caliper02932008* 24,975.00 23,976.00216.00225.00Each24
13Plant - 2 1/2 inch Caliper02932009* 3,900.00 3,640.00280.00300.00Each25
29Plant - 6 ft02932011* 6,525.00 7,250.00250.00225.00Each26
20Plant - 8 ft02932012* 6,000.00 6,100.00305.00300.00Each27
4Landscape Boulder02934000* 1,000.00 2,000.00500.00250.00Each28
1Vegetation Establishment Period02936001* 10,000.00 1,800.001,800.0010,000.00Lump29

                                                                                          Subtotal 476,812.25 641,991.50

30 - LANDSCAPING STP-LC35(148)

1Mobilization012850010 30,000.00 21,000.0021,000.0030,000.00Lump30
1Public Information Services013150010 5,000.00 7,900.007,900.005,000.00Lump31
1Traffic Control015540005 12,500.00 10,500.0010,500.0012,500.00Lump32
1Maintenance of Traffic01557000* 10,000.00 6,600.006,600.0010,000.00Lump33

1143Silt Fence015710030 2,857.50 5,715.005.002.50ft34



12/08/2008 Page 12 of 12

Project No: F-LC35(170)
Project Name: I-15 & 10600 SOUTH INTERCHANGE XERISCAPE IN SOUTH JORDAN
Desc of Construction: ENHANCEMENT - INTERCHANGE XERISCAPE
Estimate Completion date on or before 05/31/2009
County: SALT LAKE (35)

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

112Drop-Inlet Barrier01571007P 1,008.00 1,120.0010.009.00ft35
1Dust Control and Watering01572002P 6,000.00 5,250.005,250.006,000.00Lump36

11917Weed Barrier02075004* 17,875.50 17,875.501.501.50sq yd37
1Water Meter, Contractor Furnished020820010 4,000.00 7,000.007,000.004,000.00Each38

76Remove Tree022210050 7,600.00 19,760.00260.00100.00Each39
1Clearing and Grubbing02231001* 6,000.00 15,000.0015,000.006,000.00Lump40

478Untreated Base Course (Plan Quantity)027210020 14,340.00 19,120.0040.0030.00cu yd41
10083Concrete Mowstrip02771001* 80,664.00 110,913.0011.008.00ft42

1Pressurized Irrigation System02812001* 90,000.00 65,000.0065,000.0090,000.00Lump43
1Wood Fiber Mulch029110015 200.00 105.00105.00200.001000sqft44

11614Wood Mulch02911002* 55,166.50 81,298.007.004.75sq yd45
1141Rock Mulch Type 102913000* 60,758.25 100,408.0088.0053.25cu yd46
558Rock Mulch Type 202913001* 26,505.00 49,104.0088.0047.50cu yd47

1Broadcast Seed029220040 100.00 53.0053.00100.001000sqft48
2063Plant - No. 1 Container02932003* 25,787.50 20,630.0010.0012.50Each49
549Plant - No. 5 Container02932005* 15,097.50 15,372.0028.0027.50Each50
115Plant - 2 inch Caliper02932008* 25,875.00 24,840.00216.00225.00Each51
14Plant - 2 1/2 inch Caliper02932009* 4,200.00 3,920.00280.00300.00Each52
18Plant - 6 ft02932011* 4,050.00 4,500.00250.00225.00Each53
25Plant - 8 ft02932012* 7,500.00 7,625.00305.00300.00Each54
4Landscape Boulder02934000* 1,000.00 2,100.00525.00250.00Each55
1Vegetation Establishment Period02936001* 8,250.00 1,800.001,800.008,250.00Lump56

                                                                                          Subtotal 522,334.75 624,508.50

Total: 999,147.00 1,266,500.00

Percent of Engineer's Estimate: 126.76 %


